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1.  This amendment one (0001) provides for the following changes: 

     (a.) Revisions to Sections 00800 SPECIAL CLAUSES, 01002 Supplementary Requirements for Dredging, 01025 Measurement and
 Payment, 01061 Environmental Protection, 01451 Contractor Quality Control, and 02482 Dredging.

      (b.) Revision A to drawing sheets 3, 10 and 11. 

1. CONTRACT ID CODE PAGE OF  PAGES

1 2

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 11-Sep-2003

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW67-03-B-0015

X 9B. DATED (SEE ITEM 11)
22-Aug-2003

10B. DATED  (SEE ITEM 13)
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RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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2.  The attached revised sections are to be replaced in their entirety.  Specifications changes are generally identified, 
for convenience, either by strikeout for deletions, and double underlining of text for additions or a single dark line in 
the right hand margin.  All portions of the revised or new pages shall apply whether or not changes have been 
indicated. 
 
3.  The date and time of bid opening of September 22, 2003 at 2:00 p.m. LOCAL TIME remains the same. 
 
4.  NOTICE TO BIDDERS:  Bidders must acknowledge receipt of this amendment by number and date on bid or by 
telegram.  Please mark outside of envelope in which your bid is enclosed to show amendment received. 
 
Encl: 
 
Section 00800 (revised) 
Section 01002 (revised) 
Section 01025 (revised) 
Section 01061 (revised) 
Section 01451 (revised) 
Section 02482 (revised) 
Drawing Sheet 3 (revised) 
Drawing Sheet 10 (revised) 
Drawing Sheet 11 (revised) 
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SECTION 00800 
 
 SPECIAL CLAUSES 
 
 
 SC-1.  COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
(FAR 52.211-10).  
 
The Contractor shall be required to (a) commence work under this Contract within 5       
calendar days after the date the Contractor receives the notice to proceed, and shall be 
mobilized and ready to commence dredging within 10 calendar days after the Contractor 
receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire 
work ready for use not later than 14 February 2004.  The time stated for completion shall 
include final cleanup of the premises.  See Sections ENVIRONMENTAL PROTECTION and 
DREDGING for dredging restrictions and order of dredging. 
 
It is anticipated the successful offeror will receive the notice to proceed by September 30, 2003.  
The completion date will not be extended. 
 
 SC1.1  DELETED 
 
 SC-2.  LIQUIDATED DAMAGES - CONSTRUCTION (SEP 2000) (FAR 52.211-12) 
 
 (a)  If the Contractor fails to complete the work within the time specified in the Contract, or 
any extension, the Contractor shall pay to the Government as liquidated damages, the sum of           
$966.00 for each day of delay. 
 
 (b)  If the Government terminates the Contractor's right to proceed, the resulting damage will 
consist of liquidated damages until such reasonable time as may be required for final 
completion of the work together with any increased costs occasioned the Government in 
completing the work. 
 
 (c)  If the Government does not terminate the Contractor's right to proceed, the resulting 
damage will consist of liquidated damages until the work is completed or accepted. 
 
 SC-3.  DELETED 
 
 SC-4.  VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995) 
(EFARS 52.212-5001):  This variation in estimated quantities clause is applicable only to Item 
Nos. 0002, 0003 and 0005.   
 
 (a)  Variation from the estimated quantity in the actual work performed under any second or 
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will 
not be the basis for an adjustment in contract unit price. 
 
 (b)  Where the actual quantity of work performed for Items Nos. 0002, 0003 and 0005 is less 
than 85 % of the quantity of the first sub-item listed under such item, the Contractor will be paid 
at the contract unit price for that sub-item for the actual quantity of work performed and, in 
addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, 
Variation in Estimated Quantities. 
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   (c)  If the actual quantity of work performed under Items Nos. 0002, 0003 and 0005 exceeds 
115 percent or is less than 85 percent of the total estimated quantity of the sub-item under that 
item and/or if the quantity of the work performed under the second sub-item or any subsequent 
sub-item under Items Nos. 0002, 0003 and 0005 exceeds 115 % or is less than 85 % of the 
estimated quantity of any such sub-item, and if such variation causes an increase or a decrease 
in the time required for performance of this contract the contract completion time will be 
adjusted in accordance with the clause FAR 52.211-18, Variation in Estimated Quantities. 
 
 SC-5.  INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) (FAR 
52.228-5) 
 
 (a)  The Contractor shall, at its own expense, provide and maintain during the entire 
performance period of this Contract at least the kinds and minimum amounts of insurance 
required in the Insurance Liability Schedule or elsewhere in the Contract. 
 
 (b)  Before commencing work under this Contract, the Contractor shall certify to the 
Contracting Officer in writing that the required insurance has been obtained.  The policies 
evidencing required insurance shall contain an endorsement to the effect that any cancellation 
or any material change adversely affecting the Government's interest shall not be effective: 
 
  (1)  for such period as the laws of the State in which this Contract is to be performed 
prescribe; or 
 
  (2)  until 30 days after the insurer or the Contractor gives written notice to the 
Contracting Officer, whichever period is longer. 
 
 (c)  The Contractor shall insert the substance of this clause, including this paragraph (c), in 
subcontracts under this Contract that require work on a Government installation and shall 
require subcontractors to provide and maintain the insurance required in the Schedule or 
elsewhere in the Contract.  The Contractor shall maintain a copy of all subcontractors' proofs of 
required insurance, and shall make copies available to the Contracting Officer upon request. 
 
 SC-5.1  REQUIRED INSURANCE IN ACCORDANCE WITH FAR 28.307-2: 
 
  (1)  Workers' compensation and employer's liability.  Contractors are required to 
comply with applicable Federal and State workers' compensation and occupational disease 
statutes.  If occupational diseases are not compensable under those statutes, they shall be 
covered under the employer's liability section of the insurance policy, except when Contract 
operations are so commingled with a Contractor's commercial operation that it would not be 
practical to require this coverage.  Employer's liability coverage of at least $100,000 shall be 
required, except in states with exclusive or monopolistic funds that do not permit workers' 
compensation to be written by private carriers. 
 
  (2)  General Liability.  
 
     (a)  The Contracting Officer shall require bodily injury liability insurance coverage 
written on the comprehensive form of policy of at least $500,000 per occurrence. 
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     (b)  Property damage liability insurance shall be required only in special 
circumstances as determined by the agency. 
 
  (3)  Automobile liability.  The Contracting Officer shall require automobile liability 
insurance written on the comprehensive form of policy.  The policy shall provide for bodily injury 
and property damage liability covering the operation of all automobiles used in connection with 
performing the Contract.  Policies covering automobiles operated in the United States shall 
provide coverage of at least $200,000 per person and $500,000 per occurrence for bodily injury 
and $20,000 per occurrence for property damage.  The amount of liability coverage on other 
policies shall be commensurate with any legal requirements of the locality and sufficient to meet 
normal and customary claims. 
 
  (4)  Aircraft public and passenger liability.  When aircraft are used in connection with 
performing the Contract, the Contracting Officer shall require aircraft public and passenger 
liability insurance.  Coverage shall be at least $200,000 per person and $500,000 per 
occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for 
property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 
multiplied by the number of seats or passengers, whichever is greater. 
 
  (5)  Vessel liability.  When Contract performance involves use of vessels, the 
Contracting Officer shall require, as determined by the agency, vessel collision liability and 
protection and indemnity liability insurance. 
 
  (6)  Environmental Liability  If this contract includes the transport, treatment, storage, 
or disposal of hazardous material waste the following coverage is required. 
 
The Contractor shall ensure the transporter and disposal facility have liability insurance if effect 
for claims arising out of the death or bodily injury and property damage from hazardous 
material/waste transport, treatment, storage and disposal, including vehicle liability and legal 
defense costs in the amount of $1,000,000.00 as evidenced by a certificate of insurance for 
General, Automobile, and Environmental Liability Coverage.  Proof of this insurance shall be 
provided to the Contracting Officer. 
 
 SC-56.  CONTINUING CONTRACTS (EFARS 52.232-5001) (MAR 1995) 
 
 (a) This is a continuing contract, as authorized by Section 10 of the River and Harbor Act of 
September 22, 1922 (33 U.S. Code 621).  The payment of some portion of the contract price is 
dependent upon reservations of funds from future appropriations, and from future contribution 
to the project having one or more non-federal project sponsors.  The responsibilities of the 
Government are limited by this clause notwithstanding any contrary provision of the “Payments 
to Contractor” clause or any other clause of this contract. 
 
 (b) The sum of $100,000 has been reserved for this contract and is available for payments to 
the Contractor during the current fiscal year.  It is expected that Congress will make 
appropriations for future fiscal years from which additional funds together with funds provided 
by one or more non-federal project sponsors will be reserved for this contract. 
 
 (c) Failure to make payments in excess of the amount currently reserved, or that may be 
reserved from time to time, shall not entitle the Contractor to a price adjustment under the 
terms of this contract, except as specifically provided in paragraphs (f) and (i) below.  No such 
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failure shall constitute a breach of this contract, except that this provision shall not bar a 
breach-of-contract action if an amount finally determined to be due as a termination allowance 
remains unpaid for one year due solely to a failure to reserve sufficient additional funds 
therefore. 
 
 (d) The Government may at any time reserve additional funds for payments under the 
contract if there are funds available for such purpose.  The Contracting Officer will promptly 
notify the Contractor of any additional funds reserved for the contract by issuing an 
administrative modification to the contract. 
 
 (e) If earnings will be such that funds reserved for the contract will be exhausted before the 
end of any fiscal year, the contractor shall give written notice to the Contracting Officer of the 
estimated date of exhaustion and the amount of additional funds which will be needed to meet 
payments due, or to become due, under the contract during that fiscal year.  This notice shall 
be given not less than 45 nor more than 60 days prior to the estimated date of exhaustion. 
 
 (f) No payments will be made after exhaustion of funds except to the extent that additional 
funds are reserved for the contract.  The Contractor shall be entitled to simple interest on any 
payment that the contracting officer determines was actually earned under the terms of the 
contract and would have been made except for exhaustion of funds.  Interest shall be computed 
from the time such payment would otherwise have been made until actually or constructively 
made, and shall be at the rate established by the Secretary of the Treasury pursuant to Public 
Law 92-41, 85 STAT 97, as in effect on the first day of the delay in such payment. 
 
 (g) Any suspension, delay, or interruption of work arising from exhaustion or anticipated 
exhaustion of funds shall not constitute a breach of this contract and shall not entitle the 
contractor to any price adjustment under the "Suspension of Work" clause or in any other 
manner under this contract. 
 
 (h) An equitable adjustment in performance time shall be made for any increase in the time 
required for performance of any part of the work arising from exhaustion of funds or the 
reasonable anticipation of exhaustion of funds. 
 
 (i) If, upon the expiration of sixty (60) days after the beginning of the fiscal year following an 
exhaustion of funds, the Government has failed to reserve sufficient additional funds to cover 
payments otherwise due, the contractor, by written notice delivered to the Contracting Officer at 
any time before such additional funds are reserved, may elect to treat his right to proceed with 
the work as having been terminated.  Such a termination shall be considered a termination for 
the convenience of the Government. 
 
 (j) If at any time it becomes apparent that the funds reserved for any fiscal year are in excess 
of the funds required to meet all payments due or to become due the contractor because of 
work performed and to be performed under the contract during the fiscal year, the Government 
reserves the right, after notice to the contractor, to reduce said reservation by the amount of 
such excess. 
 
 SC-67.  PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984) (FAR 52.236-1): 
The Contractor shall perform on the site, and with its own organization, work equivalent to at 
least forty percent (40%) of the total amount of work to be performed under the Contract.  The 
percentage may be reduced by a supplemental agreement to this Contract if, during performing 
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the work, the Contractor requests a reduction and the Contracting Officer determines that the 
reduction would be to the advantage of the Government. 
 
The Contractor must perform at least 40% of the volume dredged with its own equipment or 
equipment owned by another Small Business concern.   
 
 SC-78.  PHYSICAL DATA (APR 1984) (FAR 52.236-4):  Data and information furnished or 
referred to below is for the Contractor's information.  The Government will not be responsible 
for any interpretation of or conclusion drawn from the data or information by the Contractor. 
 
a.  Squalicum Waterway and Swinomish Channel: 
 
 (1)  Physical Conditions: The physical conditions shown on the drawings and in the 
specifications are the result of soundings taken during the period shown.  Predredging and 
postdredging surveys from previous channel maintenance are available for inspection in  
Operations Division at the Seattle District, U.S. Army Corps of Engineers, 4735 East Marginal 
Way South, Seattle, Washington.  Each offeror should investigate the tidal and current 
conditions unique to the Swinomish Channel and Squalicum Waterway areas and Rosario Strait 
open water disposal site and should satisfy himself before submitting its offer as to the hazards 
likely to arise from tidal and current conditions. 
  
 (2)  Weather Conditions: Each bidder shall be satisfied before submitting his bid as to the 
hazards likely to arise from weather conditions.  Complete weather records and reports may be 
obtained from any National Weather Service Office. 
 
 (3)  Transportation Facilities: Each bidder, before submitting his bid, shall make an 
investigation of the conditions of existing public and private roads and of clearances, 
restrictions, bridge load limits, and other limitations affecting transportation and ingress and 
egress at the jobsite.  The unavailability of transportation facilities or limitations thereon shall 
not become a basis for claims for damages or extension of time for completion of the work. 
 
 (4)  Condition of Area: The condition of the area when last surveyed is shown on the 
drawings.  Topography is in feet and represents elevation with reference to mean lower low 
water (M.L.L.W.).   
 
 (5)  Obstruction of Channel: The Government will not undertake to keep the channel free 
from vessels or other obstructions, except to the extent of such regulations, if any, as may be 
prescribed by the Secretary of the Army, in accordance with the provisions of Section 7 of the 
Rivers and Harbors Act approved 8 August 1917.  The Contractor will be required to conduct 
the work in such manner as to obstruct navigation as little as possible, and in case the 
Contractor's plant so obstructs the channel as to make difficult or endanger the passage of 
vessels, said plant shall be promptly moved on the approach of any vessel to such an extent as 
may be necessary to afford a practicable passage.  Upon the completion of the work, the 
Contractor shall promptly remove his plant, including ranges, buoys, piles, and other marks 
placed by him under the Contract in navigable waters or on shore. 
 
    (6)  Datum and Bench Marks:  The plane of reference is mean lower low water (M.L.L.W.). 
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b.  Swinomish Channel: 
 
  (1)  Vessel Traffic:   Vessel traffic at dredging and disposal sites is moderate to heavy 
and consists of commercial fishing boats, pleasure craft, tugs, barges, log rafts, and gillnet 
boats and ferry traffic. 
 
  (2)  Local Conditions:  Utility locations and elevations are approximate, and it shall be 
the Contractor's responsibility to obtain exact locations and elevations from owners. 
 
              (a)  Bridges.  There are three fixed bridges and one swing bridge across 
Swinomish Channel.  The Burlington Railway swing bridge is located at the northerly end of the 
channel.  It has a horizontal clearance of 100 feet and is left in an open position until there is 
train traffic.  There are two fixed State Highway 20 bridges immediately south of swing bridge 
with horizontal clearance of 160 feet and vertical clearance of 75 feet at M.H.W.  The Highway 
fixed bridge at La Conner has a horizontal clearance of 300 feet and vertical clearance at 
M.H.W. of 75 feet.   
 
                         (b)  Overhead, Underground, and Underwater Facilities.  Clearances of 
overhead, underground, and underwater facilities are shown when known.  The overhead 
telephone cable near the State Highway 20 crossing of Swinomish Channel has a vertical 
(controlling) clearance of 72 feet authorized.  Each offeror shall satisfy himself as to accuracy of 
location and clearance by consultation with owners of the facilities.  See National Oceanic and 
Atmospheric Association (NOAA) Chart 18427 for approximate location of known overhead 
power and television cables. 
 
 c.  Squalicum Waterway:   
 
  (1)  Waterway Traffic:  Ship traffic is moderate to heavy and consists of freight boats, 
pleasure craft, tugs, barges, commercial fishing boats and log rafts. 
 
  (2)  Local Conditions:  Utility locations and elevations are approximate, and it shall be 
Contractor's responsibility to obtain exact locations and elevations from owners. 
 
 SC-89.   EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAY 
1999)-(EFARS 52.231-5000) 
 
 (a)  This clause does not apply to terminations.  See 52.249-5000, Basis for Settlement of 
Proposals and FAR Part 49.   
 
 (b)  Allowable cost for construction and marine plant and equipment in sound workable 
condition owned or controlled and furnished by a contractor or subcontractor at any tier shall be 
based on actual cost data for each piece of equipment or groups of similar serial and series for 
which the Government can determine both ownership and operating costs from the contractor's 
accounting records.  When both ownership and operating costs cannot be determined for any 
piece of equipment or groups of similar serial or series equipment from the contractor's 
accounting records, costs for that equipment shall be based upon the applicable provisions of 
EP 1110-1-8, Construction Equipment Ownership and Operating Expense Schedule, Region 
VIII.  Working conditions shall be considered to be average for determining equipment rates 
using the schedule unless specified otherwise by the contracting officer.  For equipment not 
included in the schedule, rates for comparable pieces of equipment may be used or a rate may 
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be developed using the formula provided in the schedule.  For forward pricing, the schedule in 
effect at the time of negotiations shall apply.  For retroactive pricing, the schedule in effect at 
the time the work was performed shall apply. 
 
 (c)  Equipment rental costs are allowable, subject to the provisions of FAR 31.105(d)(ii) and 
FAR 31.205-36.  Rates for equipment rented from an organization under common control, 
lease-purchase arrangements, and sale-leaseback arrangements, will be determined using the 
schedule, except that actual rates will be used for equipment leased from an organization under 
common control that has an established practice of leasing the same or similar equipment to 
unaffiliated lessees. 
 
 (d)  When actual equipment costs are proposed and the total amount of the pricing action 
exceeds the small purchase threshold, the contracting officer shall request the contractor to 
submit either certified cost or pricing data, or partial/limited data, as appropriate.  The data shall 
be submitted on Standard Form 1411, Contract Pricing Proposal Cover Sheet. 
 
 (e)  Copies of EP1110-1-8 “Construction Equipment Ownership and Operating Expense 
Schedule” Volumes 1 through 12 are available in Portable Document Format (PDF) and can be 
viewed or downloaded at http://www.usace.army.mil/inet/usace-docs/eng-pamplets/cecw.htm. A 
CD-ROM containing (Volumes 1-12) is available through either the Superintendent of 
Documents or Government bookstores.  For additional information telephone 202-512-2250, or 
access on the Internet at http://www.access.gpo.gov/su_docs. 

 
 SC-910.  CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)(DOD FAR SUPP 
252.236-7001) 
 
 (a) The Government will provide to the Contractor, without charge, one set of contract 
drawings and specifications, except publications incorporated into the technical provisions by 
reference, in electronic or paper media as chosen by the Contracting Officer.    
   
 (b) The Contractor shall-- 
 
  (1) Check all drawings furnished immediately upon receipt; 
 
  (2) Compare all drawings and verify the figures before laying out the work; 
 
  (3) Promptly notify the Contracting Officer of any discrepancies;     
 
  (4) Be responsible for any errors which might have been avoided by complying with this 

paragraph (b); and  
 
  (5) Reproduce and print contract drawings and specifications as needed. 
 
 (c) In general— 
 
  (1) Large scale drawings shall govern small scale drawings; and  
 
  (2) The Contractor shall follow figures marked on drawings in preference to scale 

measurements. 
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  (d) Omissions from the drawings or specifications or the misdescription of details of work 
which are manifestly necessary to carry out the intent of the drawings and specifications, or that 
are customarily performed, shall not relieve the Contractor from performing such omitted or 
misdescribed details of the work.  The Contractor shall perform such details as if fully and 
correctly set forth and described in the drawings and specifications. 
 

  (e) The work shall conform to the specifications and the contract drawings identified in the 
index of drawings attached at the end of the Special Clauses.  
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INDEX OF DRAWINGS 

 
Swinomish River Channel and Squalicum Waterway Maintenance Dredging, 

Washington 
 

File Number: E-6-3-297 
 

SHEET 
NUMBER 

PLATE 
NUMBER 

                                                           
TITLE 

 

REVISION 
NUMBER 

         
DATE 

1 G-1 Title, Vicinity Map and Drawing Index  03 July 30 

2 G-2 General Plan, Swinomish Channel  03 July 30 

3 G-3 General Plan, Squalicum Waterway A 03 Sep 4 

4 O-1 Swinomish Channel, Sta. 0+00 to Sta. 
54+00 

 03 July 30 

5 O-2 Swinomish Channel, Sta. 110+00 to Sta. 
172+00 

 03 July 30 

6 O-3 Swinomish Channel, Sta. 285+00 to Sta. 
348+00 

 03 July 30 

7 O-4 Swinomish Channel, Sta. 341+00 to Sta. 
408+00 

 03 July 30 

8 O-5 Swinomish Channel, Sta. 400+00 to Sta. 
467+00 

 03 July 30 

9 O-6 Swinomish Channel, Sta. 458+00 to Sta. 
525+00 

 03 July 30 

10 O-7 Squalicum Waterway, Sta. 5+00 to Sta. 
40+00 

A 03 Sep 4 

11 O-8 Squalicum Waterway, Sta. 35+00 to Sta. 
70+00 

A 03 Sep 4 
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 REFERENCE DRAWINGS 
 
Reference drawings provided show conditions at time of construction.  These drawings are 
furnished for information only and the Government does not warrant that conditions will be 
exactly as shown.  Minor deviations can be anticipated and shall not be the basis for a claim for 
extra compensation. 
 
 
DRAWING 
NUMBER 

REF. 
SHEET 
NUMBER 

PLATE 
NUMBER 

TITLE DATE 

E-6-3-298   SWINOMISH CHANNEL  

 1 C-1 Sta. 0+00 to Sta. 54+00, Condition 11-13, 
24-27 March 2003 

03 Aug 14 

 2 C-2 Sta. 51+00 to Sta. 114+00, Condition   
11-13, 24-27 March 2003 

03 Aug 14 

 3 C-3 Sta. 106+00 to Sta. 172+00, Condition 
11-13, 24-27 March 2003  

03 Aug 14 

 4 C-4 Sta. 160+00 to Sta. 231+00, Condition 
11-13, 24-27 March 2003 

03 Aug 14 

 5 C-5 Sta. 229+00 to Sta. 290+00, Condition 
11-13, 24-27 March 2003 

03 Aug 14 

 6 C-6 Sta. 285+00 to Sta. 348+00, Condition 
11-13, 24-27 March 2003 

03 Aug 14 

 7 C-7 Sta. 341+00 to Sta. 408+00, Condition 
11-13, 24-27 March 2003 

03 Aug 14 

 8 C-8 Sta. 400+00 to Sta. 467+00, Condition 
11-13, 24-27 March 2003   

03 Aug 14 

 9 C-9 Sta. 458+00 to Sta. 525+00, Condition 
11-13, 24-27 March 2003   

03 Aug 14 

 10 C-10 Sta. 514+00 to Sta. 582+00, Condition 
11-13, 24-27 March 2003  

03 Aug 14 

 11 C-11 Sta. 574+00 to Sta. 642+00, Condition 
11-13, 24-27 March 2003    

03 Aug 14 

 12 C-12 Sta. 629+00 to Sta. 691+00, Condition 
11-13, 24-27 March 2003 

03 Aug 14 

E-9-7-66   SQUALICUM WATERWAY  

 1 C-131 Squalicum Waterway Sta. 5+00 to 40+00 03 Jul 17 

 2 C-142 Squalicum Waterway Sta. 35+00 to 
70+00 

03 Jul 17 
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 DRAWINGS BOUND IN THE SPECIFICATIONS 
 

DRAWING 
NUMBER 

SHEET 
NUMBER 

 
           TITLE 

SECTION 02482 - DREDGING 

EXHIBIT 1   2 of 2 Swinomish Channel Maintenance Dredging (Rosario Strait 
Open Water Disposal Site) 

EXHIBIT 2 Plan & Section New Marine Habitat Bench 

 
 

END OF SECTION 
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SECTION 01002 
 

SUPPLEMENTARY REQUIREMENTS FOR DREDGING 
 
 
1.  PROPOSED PROJECT MODIFICATIONS:  Price proposals for proposed modifications shall 
be submitted in accordance with the requirements of the Contract Clause MODIFICATION 
PROPOSALS - PRICE BREAKDOWNS.  If change order work impacts or delays other 
unchanged contract work, the costs of such impacts or delays shall be included in the proposals 
and separately identified.  Additional instructions for submitting price proposals can be found in 
NPSP-415-1-1, INSTRUCTION AND INFORMATION FOR CONTRACTORS, a copy of which 
will be furnished to the Contractor at the Preconstruction Conference.  For information 
applicable to equipment rates used in contract modifications, refer to 00800 - SPECIAL 
CLAUSES, clause “EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE”. 
 
2.  PROGRESS CHART 
 
2.1  Instruction and Information herein supplement requirements of Paragraph PROGRESS 
CHARTS AND REQUIREMENTS FOR OVERTIME WORK of the CONTRACT CLAUSES.  
Additional instructions are contained in Chapter III of the INSTRUCTIONS AND INFORMATION 
FOR CONTRACTORS, a manual furnished to Contractor by Contracting Officer.  This manual is 
available for inspection in the office of Seattle District, Corps of Engineers, at 4735 East 
Marginal Way South, Seattle, Washington. 
 
2.2  Progress Chart shall show the total bid amount distributed among the features shown on 
the chart.  The schedule shall show the percentage of completion at close of each weekly 
period.  This percentage shall be based on percentage of physical completion of work. 
 
2.3  Progress Chart shall be submitted within 10 calendar days after date of receipt of notice to 
proceed. 
 
3.  CONDITION AND SURVEY CROSS-SECTIONS:  Drawings showing condition surveys and 
cross section sheets are furnished for information purposes.   
 
4.  GOVERNMENT-FURNISHED PROJECT SIGN 
 
The Contractor will be furnished a 3-by 5-foot project identification sign, and Contractor shall 
erect sign on the dredge as directed by the Contracting Officer.  Method of support shall be by 
the Contractor subject to approval by the Contracting Officer.  After project is complete, sign 
shall be returned to the Contracting Officer. 
 
5.  NOTICE TO MARINERS 
 
Contractor shall notify, in writing, Commander (oan), 13th Coast Guard District, 915 Second 
Avenue, Room 3564, Seattle, Washington 98174 with copy to Contracting Officer 14 days prior 
to start of any dredging so that work may be included in local notice to mariners by US Coast 
Guard.   
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6.  PUBLIC CONVENIENCE AND SAFETY 
 
Contractor shall take necessary care at all times in operations and use of its equipment to 
protect the public and to facilitate traffic. 
 
7.  FLOATING VESSELS 
 
All self-propelled floating vessels, and operators thereof, shall be certified and shall conform to 
the requirements as specified in EM 385-1-1 referenced in paragraph SPECIAL SAFETY 
REQUIREMENTS below. 
 
8.  LAYOUT OF WORK  
 
The Contractor shall lay out his work from the Government-established ranges and gages 
indicated on the drawings and shall be responsible for all measurements in connection therewith 
(also see Section 02482, Paragraph LAYOUT OF WORK).  The Contractor shall furnish, at his 
own expense, all stakes, templates, platforms, equipment, range markers, and labor as may be 
required in laying out any part of the work from the ranges and gages established by the 
Government.  The Contractor will be held responsible for the execution of the work to such lines 
and grades as may be established or indicated by the Contracting Officer.  It shall be the 
responsibility of the Contractor to maintain and preserve all stakes and other marks established 
by the Contracting Officer until authorized to remove them.  If such marks are destroyed by the 
Contractor or through his negligence prior to their authorized removal, they may be replaced by 
the Contracting Officer at his discretion.  The expense of replacement will be deducted from any 
amounts due, or to become due, the Contractor. 
 
9.  MOBILIZATION AND DEMOBILIZATION, PAYMENT ITEMS NO. 0001 AND 0004 
 
 (a)  All costs connected with the mobilization and demobilization of all of the Contractor's 
dredging plant and equipment will be paid for at the Contract lump sum price for this item.  
Eighty percent (80%) of the lump sum price will be paid to the Contractor upon completion of his 
mobilization at the worksite.  The remaining twenty percent (20%) will be included in the final 
payment for work under this Contract. 
 
 (b)  In the event the Contracting Officer considers that the amount in this item (80%), 
which represents mobilization, does not bear a reasonable relation to the cost of the work in this 
Contract, the Contracting Officer may require the Contractor to produce cost data to justify this 
portion of the bid.  Failure to justify such price to the satisfaction of the Contracting Officer will 
result in payment of actual mobilization costs, as determined by the Contracting Officer at the 
completion of mobilization, and payment of the remainder of this item in the final payment under 
this Contract.  The determination of the Contracting Officer is not subject to appeal. 
 
10.  MISPLACED MATERIAL  
 
Should the Contractor during the progress of the work, lose, dump, throw overboard, sink, or 
misplace any material, plant, machinery, or appliance, which in the opinion of the Contracting 
Officer may be dangerous to or obstruct navigation, the Contractor shall recover and remove the 
same with the utmost dispatch.  The Contractor shall give immediate notice, with description 
and location of such obstructions, to the Contracting Officer or inspector, and when required 
shall mark or buoy such obstructions until the same are removed.  Should he refuse, neglect, or 
delay compliance with the above requirements, such obstructions may be removed by the 



03050/ll 
FY03/04 Swinomish Channel & Squalicum Waterway Maintenance Dredging, Bellingham, WA         
 

DACW67-03-B-0015 01002-3 R0001 

Contracting Officer, and the cost of such removal may be deducted from any money due or to 
become due to the Contractor, or may be recovered under his bond.  The liability of the 
Contractor of the removal of a vessel wrecked or sunk without fault or negligence shall be 
limited to that provided in Sections 15, 19 and 20 of the River and Harbor Act of March 3, 1899 
(33 U.S.C. 410 et seq.). 
 
11.  SIGNAL LIGHTS  
 
The Contractor shall display signal lights and conduct its operations in accordance with the 
General Regulations of the Department of the Army and of the Coast Guard governing lights 
and day signals to be displayed by towing vessels with tows on which no signals can be 
displayed; vessels working on wrecks, dredges, and vessels engaged in laying cables or pipe or 
in submarine or bank protection operations, lights to be displayed on dredge pipe lines, and day 
signals to be displayed by vessels of more than 65 feet in length moored or anchored in a 
fairway or channel, and the passing by other vessels of floating plant working in navigable 
channels, as set forth in Commandant U.S. Coast Guard Instruction M16672.2, Navigation 
Rules:  International-Inland (COMDTINST M16672.2), of 33 CFR 81 Appendix A (International) 
and 33 CFR 84 through 33 CFR 89 (Inland) as applicable. 
 
12.  PERMITS OBTAINED BY THE GOVERNMENT AND CONTRACTOR RESPONSIBILITIES 
 
The Government has obtained the following permits/licenses related to the construction of this 
project: 
 
 (a)  SWINOMISH CHANNEL, WA. 
 

1)  United States Environmental Protection Agency, Section 401 Water Quality 
Certification, dated July 15, 2003, attached to Section 01061 ENVIRONMENTAL 
PROTECTION. 

 
 (b)  SQUALICUM WATERWAY, BELLINGHAM HARBOR, WA. 
 

1)  Washington State Water Quality Certification/Modification (Department of 
Ecology), dated November 2, 2000, attached to Section 01061 
ENVIRONMENTAL PROTECTION. 

 
2)  Washington State Department of Natural Resources Authorization for a 
Habitat Bench, dated July 18, 2003, attached at the end of this Section (pages 7-
9).         
 
3)  Washington State Department of Fish and Wildlife Hydraulic Project Approval, 
dated June 9, 2003, attached at the end of this Section (pages 10-15). 
 
4)  Department of the Army Permit No. 200201330 to the Port of Bellingham, 
dated July 29, 2003 (reference New Marine Habitat  plan and section, attached to 
Section 02482 DREDGING). 

 
It will be the responsibility of the Contractor to obtain all other permits/licenses required for this 
project as required under the Contract Clauses paragraph entitled PERMITS AND 
RESPONSBILITIES. 
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13.  SPECIAL SAFETY REQUIREMENTS 
 
The Contractor shall comply with the requirements of the Safety and Health Requirements 
Manual EM 385-1-1, dated 3 September 1996. 
 
14.  INSPECTION 
 
The inspectors will direct the maintenance of the gauges, ranges, location marks, and limit 
marks in proper order and position, but the presence of the inspector shall not relieve the 
Contractor of responsibility for the proper execution of the work in accordance with the 
specifications.  The Contractor will be required: 
 
 (a) To furnish, on the request of the Contracting Officer or any inspector, the use of such 
boats, boatmen, laborers, and material forming a part of the ordinary and usual equipment and 
crew of the dredging plant as may be reasonably necessary in inspecting and supervising the 
work.  However, the Contractor will not be required to furnish such facilities for the surveys, 
prescribed in the clause entitled "Final Examination and Acceptance." 
 
 (b) To furnish, on the request of the Contracting Officer or any inspector, suitable 
transportation from all points on shore designated by the Contracting Officer to and from the 
various pieces of plant and to and from the dumping grounds.  Should the Contractor refuse, 
neglect, or delay compliance with these requirements, the specific facilities may be furnished 
and maintained by the Contracting Officer, and the cost thereof will be deducted from any 
amounts due, or to become due, the Contractor. 
 
15.  PERFORMANCE EVALUATION OF CONTRACTOR 
 
As a minimum, the Contractor's performance will be evaluated upon final acceptance of the 
work.  However, interim evaluation may be prepared at any time during contract performance 
when determined to be in the best interest of the Government.  The format for the evaluation will 
be SF 1420, and the Contractor will be rated either outstanding, satisfactory, or unsatisfactory in 
the areas of Contract Quality Control, Timely Performance, Effectiveness of Management, 
Compliance with Labor Standards, and Compliance with Safety Standards.  The Contractor will 
be advised of any unsatisfactory rating, either in an individual element or in the overall rating, 
prior to completing the evaluation, and all Contractor comments will be made as part of the 
official record.  Performance Evaluation Reports will be available to all DOD Contracting Officers 
for their future use in determining Contractor responsibility, in compliance with DFARS 
36.201(c)(1). 
 
16.  CONTINUITY OF WORK 
 
No payment will be made for work done in any area designated by the Contracting Officer until 
the full depth required under the Contract is secured in the whole of such area, unless 
prevented by ledge rock, nor will payment be made for excavation in any area not adjacent to, 
and in prolongation of, areas where full depth has been secured except by decision of the 
Contracting Officer.  Should any such nonadjacent area be excavated to full depth during the 
operations carried on under the Contract, payment for all work therein may be deferred until the 
required depth has been made in the area intervening.  The Contractor may be required to 
suspend dredging at any time when, for any reason, the gauges or ranges cannot be seen or 
properly followed. 
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17.  FINAL EXAMINATION AND ACCEPTANCE 
 
 (a) As soon as practicable after the completion of the entire work or any section thereof 
(if the work is divided into sections) as in the opinion of the Contracting Officer will not be 
subject to damage by further operations under the Contract, such work will be thoroughly 
examined at the cost and expense of the Government by sounding or by sweeping, or both, as 
determined by the Contracting Officer.  Should any shoals, lumps, or other lack of Contract 
depth be disclosed by this examination, the Contractor will be required to remove same by 
dragging the bottom or by dredging at the Contract rate for dredging, but if the bottom is soft 
and the shoal areas are small and form no material obstruction to navigation, the removal of 
such shoal may be waived by the discretion of the Contracting Officer.  The Contractor or his 
authorized representative will be notified when soundings and/or sweepings are to be made and 
will be permitted to accompany the survey party.  When the area is found in a satisfactory 
condition, it will be accepted finally.  Should more than two sounding or sweeping operations 
over an area by the Government be necessary by reason of work for the removal of shoals 
disclosed at a prior sounding or sweeping, the cost of such third and any subsequent sounding 
or sweeping operations will be charged against the Contractor at the rate of $1350.00 per day 
for each day in which the Government plant is engaged in sounding or sweeping and/or is 
enroute to or from the site or held at or near the said site for such operations. 
 
 (b) Final acceptance of the whole or a part of the work and the deductions or corrections 
of deductions made thereon will not be reopened after having once been made, except on 
evidence of collusion, fraud, or obvious error, and the acceptance of a completed section shall 
not change the time of payment of the retained percentages of the whole or part of the work. 
 
18.  SHOALING 
 
If, before the Contract is completed, shoaling occurs in any section previously accepted, 
including shoaling in the finished channel, because of the natural lowering of the side slopes, re-
dredging at Contract price, within the limit of available funds, may be done if agreeable to both 
the Contractor and the Contracting Officer.  
   
19.  ENVIRONMENTAL LITIGATION (See Section 01061 ENVIRONMENTAL PROTECTION, 
Paragraph ENVIRONMENTAL LITIGATION) 
 
20.  PRESERVATION OF HISTORICAL, ARCHEOLOGICAL AND CULTURAL RESOURCES 
      (1985 JAN OCE) 
 
If, during construction activities, the Contractor observes items that might have historical or 
archeological value, such observations shall be reported immediately to the Contracting Officer 
so that the appropriate authorities may be notified and a determination can be made as to their 
significance and what, if any, special disposition of the finds should be made.  The Contractor 
shall cease all activities that may result in the destruction of these resources and shall prevent 
his employees from trespassing on, removing, or otherwise damaging such resources. 
 
21.  CONTRACTOR FIELD OFFICE 
 
The Contractor shall locate all field office elements at one site, regardless of the numbers and 
types of dredges used.   
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22.  OTHER CONTRACTS 
 
American Construction Company, Everett, WA, under contract with the Port of Bellingham, will 
be working on the Gate 2 Boatyard Redevelopment project inside the Squalicum Marina during 
the course of this contract. 
 
The Port of Bellingham will dredge up to 5000 cubic yards of material at the Bellingham Cold 
Storage berthing area adjacent to the Federal channel (approx. Sta. 5+92 to 16+00) when the 
Contractor, this contract, is mobilized.  Point of Contact for this dredging is Mr. Jose’ M. Roques, 
Special Projects Manager, Bellingham Cold Storage, phone 360-733-1640, Fax 360-671-1259. 

 
 

Attachments follow: 
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 SECTION 01025 
 
 MEASUREMENT AND PAYMENT 
 
1.  GENERAL 
 
Contract price for items listed in schedule shall constitute full compensation for furnishing all 
plant, labor, materials, appliances, services, and incidentals, and performing all operations 
necessary to construct and complete items in accordance with these specifications and the 
applicable drawings.  Payment for items shall be considered as full compensation, 
notwithstanding that minor features may not be mentioned herein.  No separate payment will be 
made for the work, services, or operations required by the Contractor as specified in the 
SPECIAL CLAUSES and Section ENVIRONMENTAL PROTECTION to complete the project in 
accordance with these specifications, and all cost thereof shall be considered as incidental to 
the work.  Drawings are believed to accurately present conditions existing at time survey was 
taken, as shown on the drawings.  Depths shown on drawings will be verified and corrected by 
soundings taken before dredging.  Soundings will be taken behind dredge to determine if 
material has been removed outside the contract limits. 
 
2.  MEASUREMENT 
 
2.1  General 
 
 (a) Dredged material removed from the Swinomish Channel (Item Nos. 0002 and 0003) 
will be measured for payment using barge measurement.   
 
 (b) Dredged material removed from the Squalicum Waterway (Item No. 0005) will be 
measured  the Government for payment using inplace measurement.  Measurement for 
payment will be based on pre-dredge surveys and post-dredging surveys.  Progress surveys 
will not be more frequent than 2 weeks.  No payment will be made for material removed outside 
the limits of maximum paydepth and side slopes described in Paragraphs Minimum Paydepth 
and Maximum Paydepth and Side Slopes. Proper deductions will be made for misplaced 
material described in Paragraph DISPOSAL OF DREDGED MATERIAL in Section DREDGING. 
 
2.2  Barge Measurement for Item Nos. 0002 and 0003 
 
The material removed and to be paid for will be measured by barge displacement converted to 
cubic yards by inspectors appointed by the Contracting Officer, but the Contractor will be held 
responsible for its satisfactory disposal.  For the purpose of converting barge displacement to 
tonnage load, salt water will be assumed to have a density of 64 pounds per cubic foot.  
Tonnage load will be converted to cubic yard measurement by a sediment density factor 
measured in the barge.  The first barge load dredged shall be loaded full and struck level, 
whereupon the Government inspector, in the presence of the Contractor's representative, shall 
measure barge displacement.  This displacement shall be converted to sediment density in 
pounds per cubic foot, using the barge tonnage displacement table and certified hopper volume 
measurement.  The sediment density shall be redetermined whenever the character of material 
changes at the request of the Contracting Officer or the Contractor.  No barge will be used in 
the work until a tonnage displacement table certified by a registered professional engineer or 
naval architect has been furnished and approved by the Contracting Officer, and, if such table 
is not available, it will be hauled out or beached for this purpose.  The Contractor is invited to be 
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present in person, or to be represented by an authorized agent, during the measuring of 
barges.  When the displacement of the barges are determined or redetermined, a record of 
measurements will be sent to the Contractor; if he protests within five (5) days, the barge will be 
measured at his expense, and he must be present in person, or be represented by a capable 
accredited agent, to that corrected measurements can be agreed upon.  Failure to protest 
within five (5) days will be equivalent to expressing satisfaction with the measurements.  If any 
alterations are made in any barge, it shall be inspected and, if necessary, remeasured before 
again being used in the work.  Each barge shall be plainly marked by a distinctive number, 
letter, or name which shall not be changed or given to any other barge during the period of the 
Contract.  A barge load data sheet shall be furnished the Contracting Officer for each barge 
load.  Information on the data sheet shall include light and loaded draft readings at each corner 
of the barge, the resulting gross, tare, and net tonnages, resulting net volume, and times when 
loading began and was completed.  The data sheet, when completed, shall be signed and 
dated by the Contractor's representative on site. 
 
2.3  Inplace measurement for Item No. 0005 will be made by computing the volume between 
the bottom surface shown by soundings of predredge survey made immediately before 
dredging and the bottom surface shown by soundings of survey made as soon as practicable 
after completion of entire dredging work specified (or any section thereof has been completed), 
and included within the limits of maximum paydepth and side slopes, described in Paragraph: 
Minimum Paydepth (Required Dredging Depth) and Maximum Paydepth (Allowable Overdepth), 
Side Slopes, and Excessive Dredging less any deductions that may be required as described 
below. 
 
2.4  Minimum Paydepth (Required Dredging Depth), Maximum Paydepth (Allowable 
Overdepth), Side Slopes, and Excessive Overdredging 
 
2.4.1  Minimum Paydepth (Required Dredging Depth), and Maximum Paydepth (Allowable 
Overdepth) 
 
To cover inaccuracies of the dredging operation within the area to be dredged, a minimum 
paydepth and a maximum paydepth have been established.  The volume to be dredged above 
the maximum paydepth (including associated side slopes) is referred to as the required 
dredging prism.  The volume between the minimum and maximum paydepths (including 
associated side slopes) is provided for dredging operation inaccuracies. 
 
2.4.2  Side Slopes 
 
Material actually removed to provide for final side slopes not flatter than 1 vertical on 2 
horizontal for Item Nos. 0002 and 0003 will be measured and payment made.  In computing the 
limits of side slope dredging, net dimensions within maximum paydepth side slopes will be 
used. 
 
2.4.3  Excessive Dredging 
 
Material taken from beyond limits as defined in Paragraph Minimum Paydepth and Maximum 
Paydepth and Paragraph Side Slopes, above, will be deducted from the total amount dredged 
as excessive dredging for which payment will not be made. Nothing herein shall be construed to 
prevent payment for removal of shoals performed in accordance with applicable provisions of 
either clause FINAL EXAMINATION AND ACCEPTANCE or SHOALING in Section 01002 
SUPPPLEMENTARY REQUIREMENTS FOR DREDGING. 
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3.  PAYMENT 
 
3.1  Item Nos. 0001 and 0004, Mobilization and Demobilization will be paid for at the contract 
lump sum prices, which shall constitute full compensation for transportation of all plant, 
material, equipment and supplies to and from the project.  Mobilization and demobilization will 
be paid for in accordance with Section 01002, paragraph MOBILIZATION AND 
DEMOBILIZATION PAYMENT ITEM NOS. 0001 AND 0004. 
 
3.2  Item Nos. 0002 and 0003, Dredging and Open Water Disposal of Dredged Material from 
Swinomish Channel (FY 2003) will be paid for at the contract unit prices, payment of which shall 
constitute  full compensation for dredging and disposal of dredged materials, complete, in 
accordance with these specifications and drawings.  Disposal shall be by deck barge or bottom 
dump barge transport with disposal at the Rosario Strait open water disposal site (see Section 
02482 DREDGING).  Monthly partial payment will be based on progress surveys or barge 
measure as applicable.  Final payment will be based on barge measurement quantities with 
deductions for excessive dredging as determined by Contract surveys, as explained in 
Paragraph Excessive Dredging, determined by soundings taken by the Government behind the 
dredge.  Disposal of boulders, sunken logs, and stumps or other debris shall be considered as 
incidental to dredging operations, and no separate payment will be made therefore.  
 
3.3  Item No. 0005, Dredging and Open water Disposal of Dredged Material from Squalicum 
Waterway (FY 2004) will be paid for at the contract unit price, payment of which shall constitute 
full compensation for furnishing all plant, labor, materials, appliances, services, and incidentals 
and performing all operations necessary to complete work in accordance with these 
specifications and drawings.  Progress surveys for Item 0005 will be the basis for monthly 
partial payments.  Final payments for Item 0005 will be accumulated monthly partial payments 
plus the post-dredging survey.  Soundings or sweepings will be taken behind dredge to 
determine if material has been removed outside the contract limits.  Disposal of boulders, 
sunken logs, and stumps or other debris shall be considered as incidental to dredging 
operations, and no separate payment will be made therefore.  Dredged material shall be 
disposed of at the Rosario Strait PSDDA open-water disposal area as specified in Section 
02482 DREDGING, except approximatelyup to 35,000 cubic yards of material dredged under 
this item shall be disposed of at the New Marine Habitat Bench Site in Bellingham Bay as 
shown in Section 02482 DREDGING.  
 
 
 END OF SECTION 
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 SECTION 01061 
 
 ENVIRONMENTAL PROTECTION 
 
l.  APPLICABLE REGULATIONS 
 
In order to prevent, and to provide for abatement and control of, any environmental degradation 
arising from construction activities, all applicable Federal, state, and local laws and regulations 
concerning environmental pollution control and abatement, and all applicable provisions of the 
U.S. Army Corps of Engineers Manual, EM 385-1-1, entitled "Safety and Health Requirements," 
dated September l996, as well as specific requirements stated elsewhere in specifications, shall 
be complied with. 
 
2.  PROTECTION AND RESTORATION OF PROPERTY 
 
The work shall include the preservation of all public and private property, monuments, power 
and telephone lines, other utilities, etc., along and adjacent to the dredging areas insofar as 
they may be endangered.  Any utility lines damaged shall be repaired.  When or where any 
direct or indirect damages or injury are done to public or private property by, or on account of, 
any act, omission, neglect, or misconduct in the execution of the work, or in consequence of the 
nonexecution thereof, such property shall be restored to a condition similar and equal to that 
existing before such damage or injury was done. 
 
3.  AIR AND WATER POLLUTION 
 
All Federal laws concerning contamination of air and water shall be complied with.  Contractor 
shall comply with state, county, and municipal laws.  Special precautions shall be taken to 
preserve water quality.  The Contracting Officer will monitor ambient water quality conditions 
during the contract period, except for water quality monitoring performed by the Port of 
Bellingham as required for the marine habitat bench dilution zone extending 300 ft. radially and 
600 ft. down current.  A copy of the Water Quality Certification/Modification Order # 03SEAHQ-
5664 dated July 22, 2003, First Amendment, dated August 21, 2003 will be provided to the 
Contractor at the pre-construction and safety conference for posting on the dredge as required 
for construction of the new marine habitat bench.. 
 
4.  PROVISIONS FOR FISH CONSIDERATION 
 
No toxic material or petroleum products shall be washed into or permitted to enter marine 
waters.  At all times in performing the work, steps shall be taken as required to prevent 
interference or disturbance to safe passage to spawning areas of anadromous and other game 
fish.  Visual observation in areas of dredging will be performed by the Contracting Officer and 
by the Contractor.  If any distressed or dead fish are observed by the Contractor, he shall 
immediately notify the Contracting Officer.  Contractor shall have on the job site, a copy the 
Environmental Protection Agency Water Quality Certification number CENWS-OD-TS-NS-15 
dated July 15, 2003 for Swinomish Channel  and a copy of the State of Washington Department 
of Ecology Water Quality Certification/Modification order approval dated November 2, 2000 for 
Squalicum Waterway , copies attached at end of this Section (Swinomish Channel pages 3-8, 
Squalicum Waterway pages 9-16) 
 
5.  PROVISIONS FOR WATER QUALITY 
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Clamshell dredge operations shall be conducted so as to minimize turbidity and dispersal of 
material in the water.  The bucket shall be emptied after each pass.  Partial loads of material 
shall not be dumped back into the water.  Barges shall be filled in such a manner to minimize 
overflow and spillage.   
 
6.  NOTWITHSTANDING ANY OTHER PROVISION OF THIS CONTRACT 
 
Notwithstanding any other provision of this contract, no adjustment in contract price will be 
made for any increase in the cost of performance of this contract incurred as a result of the 
requirement of this section.  This shall specifically include, but not be limited to, increases in 
costs resulting from suspensions or delays in the work for the protection of water quality and/or 
aquatic life.  Where the time required for performance of the contract work is increased due to 
such suspensions or delays, an adjustment will be made in the time allowed for completion of 
the contract work unless the suspension or delay arises, in whole or in part, out of the fault or 
negligence of the Contractor. 
 
 
Attachments follow: 
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 SECTION 01451 
 
 CONTRACTOR QUALITY CONTROL 
 
 
 1.  QUALITY CONTROL PLAN 
 
 1.1  General:  The Contractor shall furnish for approval by the Government, not later than 
fifteen (15) days after receipt of contract award, the Contractor's Quality Control (CQC) Plan 
with which they propose to implement the requirements of Contract Clause, INSPECTION OF 
CONSTRUCTION.  The plan shall identify personnel, procedures, instructions, records, and 
forms to be used.  If the Contractor fails to submit an acceptable CQC plan within the time 
herein prescribed, the Contracting Officer (CO) may refuse to allow construction to start if an 
acceptable interim plan is not furnished or withhold funds from progress payments in 
accordance with Contract Clause, PAYMENTS UNDER FIXED-PRICE CONSTRUCTION 
CONTRACTS, until such time as the Contractor submits an acceptable final plan. 
 
 1.2  Coordination Meeting:  Before the start of construction, the Contractor shall meet with 
the CO and discuss the CQC system.  The proposed CQC plan shall be available, in writing, for 
review during the meeting.  A mutual understanding of the system details shall be developed, 
including the forms for recording the CQC operations, control activities, testing, administration 
of the system for both onsite and offsite work, and the interrelationship of Contractor's 
inspection and control with Government's inspection.  The minutes shall become a part of the 
contract file.  There may also be occasions when subsequent conferences will be called to 
reconfirm mutual understandings. 
 
 1.3  The CQC Plan shall include as a minimum, the following: 
 
  (1)  A description  of the quality management organization, including chart showing 
lines of authority and acknowledgment that the CQC staff shall conduct the phase inspections 
for all aspects of the work specified and shall report to the project manager or someone higher 
in the Contractor's organization. 
 
  (2)  The name, qualifications, duties, responsibilities and authority of each person 
assigned a QC function, and of the on-site CQC System Manager who shall be subject to 
approval. 
 
  (3)  A copy of the letter to the QC manager signed by an authorized official of the firm, 
which describes the responsibilities and delegates the authorities of the QC manager shall be 
furnished. 
 
  (4)  Procedures for scheduling and managing submittals, including those of 
subcontractors, offsite fabricators, suppliers, and purchasing agents. 
 
  (5)  Description of method to ensure dredging and new marine habitat benchdisposal 
berm construction will be within specified limits.  If the use of electronic positioning equipment is 
intended, include the equipment manufacturer make, model, and equipment operating 
frequency. 
 
  (6)  Reporting procedures to include required reporting format. 
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(7) Description of procedures to be used to obtain final elevations and cross section in 
the new marine habitat bench disposal area. 

 
  (8)  Description of procedures to be used to move floats. 
 
 1.4  Acceptance of Plan:  Acceptance of the CQC plan is required prior to the start of 
construction.  Acceptance is conditional and will be predicated on satisfactory performance 
during the construction.  The Government reserves the right to require the Contractor to make 
changes in the CQC plan and operations as necessary to obtain the quality specified. 
 
 1.5  Notification of Changes:  After acceptance of the CQC plan, the CO shall be notified in 
writing of any proposed change.  Proposed changes are subject to approval. 
 
 2.  DOCUMENTATION 
 
 2.1  The Contractor shall maintain current records of quality control operations and activities. 
 A record shall be prepared for each scheduled working day.  The records shall be numbered 
consecutively.  These records shall be on the forms required in SECTION:  DREDGING, and 
indicate a description of trades working on the project, the numbers of personnel working, the 
weather conditions encountered, any delays encountered, and acknowledge of deficiencies 
noted along with the corrective actions taken on current and previous deficiencies. 
 
 3.  NOTIFICATION OF NONCOMPLIANCE:  The CO will notify the Contractor of any 
noncompliance with the contract specifications.  The Contractor shall, after receipt of such 
notice, immediately take corrective action.  Such notice, when delivered to the Contractor or the 
Contractor's representative at the site or work, shall be deemed sufficient for the purpose of 
notification.  If the Contractor fails or refuses to comply promptly, the CO may issue an order 
stopping all or part of the work until satisfactory corrective action has been taken.  No part of 
the time lost due to any such stop orders shall be made the subject of claim for extension of 
time or for excess costs or damages by the Contractor. 
 
 
 
 END OF SECTION 
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 SECTION 02482 
 
 DREDGING 
 
 
l.  SCOPE OF WORK 
 
All material shall be removed by clamshell dredging including removal and disposal of all 
materials as specified herein or indicated on the drawings.  All shoals shall be removed within 
the described area to the required dredging prism despite any changes that may have occurred 
in their volume, dimensions, or locations between date of condition survey and date of 
predredging survey. 
 
2. TYPE OF DREDGING 
 
Dredging shall be performed by non-hydraulic mechanical dredging on to deck barges or into 
bottom dump barges. 
 
3.  CHARACTER OF MATERIALS 
 
Material to be removed to restore the Swinomish Channel and Squalicum Waterway depth 
within the required limits shown on the drawings is composed of shoaling that has occurred 
since the channel was last dredged.  Previous dredging records indicate that the material to be 
removed from the Swinomish Channel and Squalicum Waterway consist of sand, and sand with 
occasional gravel and silt, and silt.  Gradation curves of historic sediment samples from the 
Swinomish Channel and Squalicum Waterway are available for inspection in Operations 
Division, Seattle, District, U.S. Army Corps of Engineers, 4735 East Marginal Way South, 
Seattle, Washington.  The Contractor may also encounter accumulations of forest trash, 
sunken logs, stumps, snags, whole trees with root systems, and miscellaneous debris.  Offerors 
are expected to examine the site of the work and decide for themselves the character of the 
materials. 
 
4.  RECORDS OF PREVIOUS DREDGING AND DETAILED CURRENT CONDITION 
SURVEYS  
 
Records of previous dredging, including sediment sample analysis data, are available for 
inspection in Operations Division, Seattle District, U.S. Army Corps of Engineers, 4735 East 
Marginal Way South, Seattle, Washington.  Point of contact is Hiram Arden, phone 206-764-
3401.  Government does not warrant accuracy of records of previous dredging. 
 
5.  REPORTING REQUIREMENTS 
 
Contractor shall prepare and maintain a daily report of operations and furnish two copies 
thereof to Contracting Officer daily.  A copy of the Daily Report Form, which may be used for 
recording required information, is attached.  Further instructions on preparation of report will be 
furnished at preconstruction conference.  Contractor shall record times and durations of all 
shutdowns during the dredging day. 
 
6.  LAYOUT OF WORK 
 
Prior to beginning dredging, the Contracting Officer will establish a tidal reference point on each 
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reach affected by dredging this contract.  Contractor shall use the navigation aids and reference 
points for his survey control and layout of work.  Contractor shall furnish ranges and range 
lights if required for dredging control. 
 
7.  DISPOSAL OF DREDGED MATERIAL 
 
7.1  Rosario Strait PSDDA Open-Water Disposal Site (Bid Items 0002, 0003 and 0005) 
 
Dredged material (except as noted in paragraph 9.2 below) shall be transported by deck or 
bottom-dump barges to the Rosario Strait PSDDA open-water disposal area as shown on 
Exhibit 1 attached at the end of this Section.  The disposal area has a 1500 foot maximum 
radius and the center of the disposal area is located at latitude 48o30.88’ and longitude 
122o43.48’ NAD 27 and latitude 48o30.87’ and longitude 122043.56’ NAD83.  Contractor’s 
equipment at the disposal site shall be within the 1500-foot radius circle during dumping.  
Equipment position (inside the 1500-foot radius) shall be verified by the Coast Guard Vessel 
Traffic System by radio before dumping begins and at the end of the dump.  Both the 
Contractor and the Coast Guard will log each disposal operation at the Rosario Strait PSDDA 
disposal area.  Contractor shall record his disposals on the Disposal Site Use Report attached 
at the end of the section.  Contractor’s failure to adhere to PSDDA procedures may result in a 
fine by the State.  Payment will not be made for any material that is deposited elsewhere than in 
the Rosario Strait PSDDA open-water disposal area except as indicated below.  Logs, snags, 
stumps, and miscellaneous debris shall not be disposed at the Rosario Strait PSDDA disposal 
site.  This debris shall be disposed in upland site(s) selected by the Contractor and approved by 
the Contracting Officer.  Contractor shall complete Daily Report of Operations and Quality 
Control, a copy of which is attached at the end of this Section.  No user fee payment to the 
Washington State Department of Natural Resources is required for disposal of Swinomish 
Channel dredged materials at the Rosario Strait PSDDA open water disposal site.  
 
7.1.2  Disposal in Unauthorized Areas 
 
Payment will not be made for any material that is deposited elsewhere than in disposal area 
shown or as approved by the Contracting Officer, and Contractor may be required to move 
such misplaced material and deposit it in an area acceptable to the Contracting Officer at no 
additional cost to the Government. 
 
7.2  Disposal in New Marine Habitat Bench (Bid Item 0005) 
 
An estimated Up to 35,000 cubic yards of dredged materials from the cross-hatched areas 
shown on the Squalicum Waterway drawing E-6-3-297, Sheets 10 and 11 (between channel 
centerline Stations 126+00 to 21+00 and 33+00 to 41+00) shall be placed to construct a new 2 
acre marine habitat bench as shown in Exhibit 2 (Plan and Section) attached at the end of this 
Section.  The actual quantity placed at the new marine habitat site will vary depending on 
consolidation and settlement during dredged material placement to the target elevation of –4 ft. 
MLLW.  
 
The habitat bench mitigation/enhancement will be constructed using clean dredged silt material 
beneficially reused from the Squalicum Waterway Channel maintenance dredging.  The 
dredged material shall be placed on the waterward side of the riprap breakwater, creating a 
broad, shallow bench of fine-graded material conducive to colonization by a wide range of 
endemic organisms, potentiall including eelgrass.  The bench is designed to provide valuable 
foraging habitat for juvenile salmonoids the migrate along the existing breakwater.  The bench 
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will create about 2 acres of shallow subtidal habitat at a target elevation of –4 ft. MLLW, with a 
tolerence of –0.5 ft/ +1.0 ft..  The offshore edge of the bench will slope at an angle of 
approximately 5H:1V, terminating at existing depths of approximately –12 ft. MLLW.   
 
7.2.1  Contractor Submittal 
 
The Contractor shall submit its plan of operations proposal for approval to the COR and  
approval shall be obtained, in advance of placing material at the proposed new marine habitat 
bench.  The plan shall outline the Contractor’s proposal to complete the project.  The plan shall 
include the sequence of placement starting at the Squalicum Marine riprap breakwater.  The 
Contractor is expected to use light loads and tides to achieve the desired toptarget elevation of 
–4 ft. MLLW, and shall place the material in a manner that maintains surface water quality 
within permitted limits. 
 
7.3  Contractor-Furnished Disposal Areas 
 
If Contractor proposes to dispose of dredged material in other than the Rosario Strait open-
water disposal area shown on drawing, he shall submit, within 5 calendar days of receipt of 
Notice to proceed, a description of his proposed disposal areas and written permission of 
owners of property to use proposed areas for disposal.  Written permission of owners shall be 
assigned to bidder and not a subcontractor.  Description of disposal areas shall include 
location, size, and capacity of each area.  Written permission of property owners involved in 
access to Contractor-furnished disposal areas shall also be included with Contractor’s 
submittal.  Contractor shall coordinate his Contractor-furnished disposal areas with agencies 
listed in Paragraph Environmental Agencies and obtain all required permits.  Written approval 
of the agencies, together with copies of required permits, shall be included in the Contractor's 
submittal.  Bidders are advised that Washington Department of Natural Resources may impose 
a royalty fee on dredged material not disposed at the Rosario Strait open water disposal site.  If 
a Contractor has not obtained necessary approvals for a contractor-furnished disposal area, 
use of the Rosario Strait PSDDA open water disposal site is required. 
 
7.3.2  Areas Submitted After Award 
 
If, after award of contract, a disposal area, or areas, other than shown on drawings is proposed 
by Contractor, acceptance thereof will be subject to approval of Contracting Officer and will be 
cause for contract modification in the best interest of the Government.  Contractor shall obtain 
written consent of owners of substitute grounds and furnish evidence thereof to Contracting 
Officer.  A proposal for an alternate disposal area shall be received in detail, and with 
supporting data, sufficiently in advance of required approval date to permit analysis to ensure 
that consideration has been given to interest of all affected parties.  Contractor will be required 
to coordinate on use of his proposed disposal areas with Federal and State agencies as listed 
below in Paragraph Environmental Agencies and will be required to obtain written approval of 
all such agencies along with all permits and certifications required by law.  Contract time will not 
be extended for obtaining approvals and permits 
 
7.3.3  Use of Any Contractor-Furnished Disposal Area 
 
All expenses incurred in connection with providing and making available such disposal areas 
shall be borne by the Contractor, and all materials deposited thereon and all operations in 
connection therewith shall be at Contractor’s risk.  Method of containment of disposed material 
shall be as approved by the Contracting Officer.  Offerors are cautioned that processing time 
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for disposal-type permits is such that if permits have not already been obtained or initiated for 
the disposal site, it may be impossible to obtain them in enough time to meet the contract 
completion date. 
 
7.3.4  Environmental Agencies 
 
Except as otherwise specified hereinbefore, Contractor will be required to coordinate and 
furnish written approval on use of his proposed disposal areas and both natural and artificial 
wastewater channels, along with all required permits and certification, with following Federal 
and state agencies: 
 
Brian Williams 
Washington Department of Fish and Wildlife 
333 E. Blackburn Rd. 
Mt. Vernon, WA.  98273 
 
Loree Randall 
Washington Department of Ecology 
P. O. Box 47600 
Olympia, Washington  98504-7600 
 
 
Lynn Childers 
US Fish and Wildlife Service 
510 Desmond Drive, Suite 102 
Lacey, Washington  98503-1273 
 
Justine Barton 
Environmental Protection Agency 
ECO-083 
1200 Sixth Ave. 
Seattle, WA.  98101-1128 
 
Peter Leon 
Aquatic Resources 
Washington Dept. of Natural Resources 
111 Washington St. SE 
P.O. Box 47027 
Olympia, WA.  98504-7027 
 
Hiram Arden, Operations Division 
US Army Corps of Engineers 
Seattle District 
P.O. Box C-3755  
Seattle, WA.  98124 
 

 
Attachments follow: 
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